Memorandum =mm

Date: July 2, 2013

To: Honorable Chairwoman Rebeca Sosa Agenda Ttem No. 8(L)(54)
and Members, Board of County Commissioners

From: Carlos A. , Z
Taroe ETL et

Subject: Contract Award Recomm dation in the Amount of $1,498,377.38 to H & R
Paving, Inc. for the People's Transportation Plan Project Entitled Roadway
Resurfacing Contract - Countywide; and Authorizing the Use of Charter County
Transportation Surtax Funds

Recommendation

The attached Contract Award Recommendation for the People’s Transportation Plan (PTP)
project entitled Roadway Resurfacing Confract - Countywide (Project MCC 7360 Pian -
CICC 7360-0/08 Request for Price Quotation No. 20120159) in the amount of $1,498,377.38
to H & R Paving, Inc., was prepared by the Public Works and Waste Management
Department (PWWM) and is recommended for approval by the Board of County
Commissioners (BCC).

This Contract Award Recommendation is placed for Committee review pursuant to Miami-
Dade County Code Section 29-124(f). This Contract Award Recommendation may only be
considered by the BCC if the Citizens’ Independent Transportation Trust (CITT) has
forwarded a recommendation to the BCC prior to the date scheduled for BCC consideration
or forty-five (45) days have elapsed since the filing with the Clerk of the Board of this
conhtract award recommendation. If the CITT has not forwarded a recommendation and
forty-five (45) days have not elapsed since the filing of this award recommendation, | will
request a withdrawal of this item. :

Scope
The work to be performed under this Contract includes roadway resurfacing at various

focations within Miami-Dade County.

Fiscal Impact/Funding Source
The fiscal impact will be approximately $1,498,377.38 and will be funded from the Charter

County Transportation Sales Surtax Bond Sale Proceeds. The base contract amount is
$1,289,622.66, with the total amount being inclusive of contingency and dedicated
allowance amounts, There is no fiscal impact to operations or maintenance.

The proposed improvements qualify under the allowable work categories included in the
PTP Neighborhood Improvements Section. Specific funding for this project will be allocated
from the respective Commission District's yearly PTP allocation and may be supplemented
by other funding sources when available. The funding index code for this project is
CPEPTPB00RSF.89110 (FY 2012-13 Adopted Capital Project 8037700).

Delegation of Authority
No additional autherity is being requested within the body of this Contract.
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Track Record/Monitor -

H & R Paving is currently performing work for PWWM at a satisfactory level. PWWM has
reviewed the Capital Improvements Information System (ClIS) database and found 70
awarded construction contracts as follows:

s one from (1) the Water and SeWer Department, and
s B9 from PYWWM.

The referenced database also lists a total of 142 contractor performance evaluations
(several contracts having two evaluations on file, an interim and a project closeout) with an
overall performance rating of 3.1 (satisfactory performance), out of a possibie 4.0 (superior’
performance) rating. The Regulatory and Economic Resources Department, Small
Business Development Division (SBD) History of Violation's report lists no violations for this
contractor.

According to the Fiorida Department of State, Division of Corporations, H & R Paving, Inc.,
Company Principals are Raul Gonzalez and Lucrecia Gonzalez and the Company’s address
_ is listed as 1955 NW 110 Avenue, Miami, Florida 33172.

Following PWWM's standard operating procedures, after award of this Contract a pre-
construction meeting will be scheduled. The person responsible for all PTP projects in
PWWM is PTP Coordinator, Mr. Alejandro Martinez-Esteve, RA, LEED AP, Following
compiletion of the award process, the project will be assigned {o Mr. Joaguin Rabassa, P.E,,
Project Coordinator, for day-to-day responsibilities.

Background
As part of the PTP Neighborhood Improvements initiative, PWWM continues fo take

advantage of various contracting mechanisms such as the Miscellaneous Construction
Contracting process available under the MCC 7360 Program. Through this process, PWWM
forwards a Request for Price Quotation (RPQ), by way of facsimile transmission, to a pool of
firms that have registered with the Internal Services Department for the respective trade.
Additionally, PWWM advertises the project in the Daily Business Review and all solicitations
are available on-line through the Miami-Dade County portal under the “Procurement
Solicitations” link. The project’s award evaluation is based upon the bid submitted by the

lowest responsive, responsible bidder for the project.

PWWM submitted to SBD its contract measure recommendation for Community Small
Business Enterprise (CSBE) participation for this RPQ. SBD completed its Project Review
and Analysis, and established Trade Set-Asides for Traffic Stripes and Markings, and
Concrete Work, including Americans with Disabilities items as required for compliance with
Implementing Order No. 3-22. A Community Workforce Program Goal of ten (10) percent
has been established for this project since several locations fall within a Designated Target
Area.

Subsequent to SBD's Project Review and Analysis, PWWM forwarded RPQ No. 20120158,
utilizing the MCC 7360 Plan - CICC 7360-0/08, to a list of 63 pre-registered firms. A total of
three (3) firms purchased contract documents and two (2) firms proffered a bid. On March
8, 2013, H & R Paving, Inc. proffered the lowest responsive and responsible base bid of
$1,289,622.66, two (2) percent over the County’s cost estimate.
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The second lowest bidder, H & J Asphalt, Inc. was found non-complaint with the
requirements of Implementing Order No. 3-22 for the CSBE Program. Based on the resuilts
of the solicitation, PWWM issued a recommendation for award on March 26, 2013 for RPQ
No, 20120159 to H & R Paving, Inc., with the stipulation that approval for this project must
be obtained from the CITT and the BCC.

The work to be accomplished for this project consists of, but is not limited to, furnishing all
supervision, labor, required materials, equipment, and tools to perform all operations
necessary for roadway resurfacing improvements. The work inciudes milling of existing
pavement, the widening and resurfacing of intersecting streets, and resurfacing of asphalt
pathways (pedestrian, bicycle, etc.) adjacent or not to the edge of the pavement, if
necessary, clearing and excavating of shouider areas or build-up, grading and clean-up of
adjacent shoulders and removal of roots, if required. Additionally work includes pavement
markings including the instaliation of reflective pavement markers, new sidewalks, sidewalk
curb and gutters and pedestrian ramps.

ks

Alina T.Hudak
Deputy Mayor




MEMORANDUM

(Revised)

TO: Honorable Chairwoman Rebeca Sosa DATE: July 2, 2013
and Members, Board of County Commissioners

FROM: %&/‘aﬂ SUBJECT: AgendaItem No. 8(L)(54) .

County Attorney

Please note any items checked.

“3-Day Rule” for committees applicable if raised
6 weeks required between first reading and public hearing

4 weeks notification to munijeipal officials required prior to public
hearing

Decreases revenues or increases expenditures without balancing budget
Budget required
Statement of fiscal impact required

Ordinance creating a new beard requires detailed County Mayor’s
report for public hearing

No committee review

Applicable legislation requires more than a majority vote (L.e., 2/3’s ,
/ 3/5%s , Unanimous ) to approve

Current information regarding funding source, index code and available
balance, and available capacity (if debt is contemplated) required



Approved Mavor Agenda Item No. 8(1L)(54)
Veto 7-2-13

Qverride

RESOLUTION NO.

RESOLUTION APPROVING A CONTRACT AWARD
RECOMMENDATION IN THE AMOUNT OF $1,498,377.38 TO
H & R PAVING, INC. FOR THE PEOPLE’S
TRANSPORTATION PLAN PROJECT ENTITLED ROADWAY
RESURFACING CONTRACT - COUNTYWIDE (PROJECT
MCC 7360 PLAN — CICC 7360-0/08, REQUEST IFOR PRICE

- QUOTATION NO. 20120159) AND AUTHORIZING THE USE
OF CHARTER COUNTY TRANSPORTATION SURTAX
FUNDS

WHERFEAS, this Board desires to accomplish the purposes outlined in the accompanying
memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY
COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board approves the
Contract Award Recommendation in the amount of $1,498,377.38 between H & R Paving, Inc.
and Miami-Dade County for the People’s Transportation Plan Project Entitled Roadway
Resurfacing Contract - Countywide (Project MCC 7360 Plan — CICC 7360-0/08, RPQ No.

20120159) in substantially the form attached hereto and made a part hereof; and authorizing the

use of Charter County Transportation Surtax Funds.
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The foregoing resolution was offered by Commissioner
who moved its adoption. The motion was seconded by Commissioner
and upon being put to a vote, the vote was as follows:

Rebeca Sosa, Chairwoman
Lynda Bell, Vice Chair

Bruno A. Barreiro Esteban L. Bovo, Ir.
Jose "Pepe" Diaz Audrey M. Edmonson
Sally A, Heyman Barbara J. Jordan
Jean Monestime Dennis C. Moss

Sen. Javier D. Souto Xavier L. Suvarez

Juan C. Zapata
The Chairperson thereupon declared the resolution duly passed and adopted this 2" day
of July, 2013. This resolution shall become effective ten (10) days after the date of its adoption

unless vetoed by the Mayor, and if vetoed, shall become effective only upon an override by this

Board.

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS

HARVEY RUVIN, CLERK

By:
Deputy Clerk

Approved by County Attorney as ‘ ! Q /
to form and legal sufficiency.

Hugo Benitez



Public Works and Waste Management Department
111 NW 1% Street + Suite # 1410

Miami, Florida 33128
T 308-375-2930; F 305-375-2931
miamidade.gov

March 26, 2013

e “

e e
CERTIFIED MAIL No.

7012 2210 0001 6427 3718

FACSIMILE; TELEPHONE No.
(305) 592-6079; (305) 261-3005

g7 YRt

Mr, Raul Gonzalez \
H & R Paving, Inc. i e
1955 NW 110" Avenue ' '

Miami, Florida 33172 |

PN
B Y
e
o

ST

Re: Recommendation for Award ‘

Request for Price Quotation (RPQ) No. 20120159 (MCC 7360 Plan — CICC 7360-0/08)
People's Transportation Plan Roadway Resurfacing Contract

Dear Mr. Gonzalez:

This letter will serve as your notification that you have been recommended for award for the
above referenced RPQ based on your Price Quotation submitted on Friday, January 25, 2013.
The total RPQ amount is for one million four hundred ninety-eight thousand three hundred

. seventy-seven dollars and thirty-sight cents ($1,498,377.38). This includes a base contract
amount of one million two hundred eighty-nine thousand six hundred twenty-two dollars and
sixty-six cents ($1,289,622.66), a contingency amount of one hundred twenty-eight thousand
nine hundred sixty-two dollars and twenty-seven cents ($128,962.27), and dedicated

_ allowances totaling seventy-nine thousand seven hundred ninety-two dollars and forty-five cents
($79,792.45). The contract duration is established as 450-calendar days. However, the
recommendation of award is contingent upon the subrission of the required jtems listed helow:
{. Performance and Payment Bond as required in Contract No. MCC 7360 Plan, Section
2.0 Special Conditions, Page 16, Article 2.11, PERFORMANCE AND PAYMENT
BOND. (The original attached documents must be used and three (3) sets must be
provided). - '

2. Letter from Bonding Agent granting Miami-Dade County authorization to date the
. Petformance Bond,

3. Coples of current insurance cettificates.

4,

Copies of required license(s).

The preceding documents are required as outlined within Contract MCC 7360 Plan and to be
submitted within 10 business days. Failure to submit the document(s) within the specified time
or any extension granted, will result in the award being rescinded.

Subsequent to the review and approval of the aforementioned docum
obtain the required permits in the time stipulated in the RPQ. Upon ok
copy(s) must be submitied to the Project Mar ] commencemen

1



Page 2
Recommendation for Award
RPQ No, 20120159

"No work is to be performed without a permit uniess the Project Manager issues a written
~ directive to proceed without permit(s).

This letter will also serve as a reminder that all work must be performed according to the scope
of work and contract’s terms and conditions, all permits and inspections and in accordance with
all applicable Federal, State and local laws, codes and regulations.

Additionally, this contract, along with any future contracts awarded to your firm, have very

similar completion scheduled and competing deadlines, Pledsa be advisad that your firm must

have the resources to ensure work proceeds without delay once the “Notice to Proceed” is

issued. Lack of equipment, personnel or additional contracts with similar completion schedules, ,
will not be reason for detay.

Further, it shall be understood that since proceeds from the Charter County Transportation
System Sales Surtax levied pursuant fo Section 29,121 of the Code of Miami-Dade County may
be used to pay for all or some part of the cest of this contract, ho award of this contract shall be
effactive and thereby give rise to a contractual relationship with the County unless and until the
Citizens' Independent Transportation Trust (CITT) and the County Commission have approved
the award of the contract, and such award becomes final (either by expiration of 10 days after
such award without veto by the Mayor, or by Commission override of a veto).

Should you have any questions please contact me at (305) 375-2930.

F < 1 1
Division Manager,
Public’Works and Waste Management Department (PYWWM)

ce: Antonio Cotarelo, P.E., PWWM

Bassam Moubayed, PYWWM

Rene ldarraga, P.E., PWWM

Duane Kopp, P.E., PWWM

Ruth Rodriguez, PWWM

Alvaro Castro, PWWM :
Alejandro Martinez-Esteve, RA, LEED AP
Alicia Arce, PWWM

Marcia Martin, ISD

Uttimo De Cliveira, 1SD

Patrice Hill, SBD

Traci Adams-Parish, SBD

Clerk of the Board
Project Flie



Public Works and Waste Management Department
111 NW 1 Street « Suite # 1410

Miami, Florida 33128

T 305-375-2930; F 305-375-2031

a mitamidadegov

March 268, 2013

CERTIFIED MAIL No.
7012 2210 0001 6427 4036

FACSIMILE; TELEPHONE No.
(305) 634-3313; (305) 634-3342

Mr. Humberto Lorenzo
H & J Asphalt, Inc.
4310 NW 35™ Avenue
Miami, Florida 33142

Re:  Recommendation for Award "
Request for Price Quotation (RPQ) No. 20120159 (MCC 7360 Plan — CICC 7360-0/08)
People’s Transportation Plan Roadway Resurfacing Contract

Dear Mr. Lorenzo:

This letter will serve as a notification that your firm's bid for the referenced Project was found to
be not'in complaint with the Implementing Order for the Commurity Small Business Enterprise
(CSBE) Program. Therefore, in accordance with Sections 2-8.3 and 2-8.4 of the Code of Miami-
Dade County, relating to bid protest, you are hereby notified that Miami-Dade County has
executed the tentative award of this contract to the lowest responsive bidder:

H & R Paving, Inc.
1955 NW 110 Avenue
Miami, Florida 33172
This award will become by the date of this notice, or the filing date of the tentative award with the
Clerk of the Board, whichever Is the latest date. The successful bidder will receive notice of final
bid award.
Should you have additiona! guestions, please contact me at (305) 375-2930,

We want to tha (i for your interest and bid on this project.

Project File




Memorandum E E '

Date: March 22, 2013

To: Kathleen Woods-Righardson, Director
i / £ gement Department

From: Sheri McGriff, Uni Usiheyg Opportunity Support Services

ic Resourcgs Department

Subject: Compliance Review
Project No. 201201569, People's Transporiation Plan (PTP) Resurfacing Contract

Small Business Development (SBD), under Business Affairs, a Division of the Department of Regulatory and
Economic Resources has completed its review of the subject project for compliance with the Cormmunity
Small Business Enterprise (CSBE) Program for Construction Services, The contract measure established
for this project is a 10% Community Workforce Program (CWP) Goal and two (2) Trade Set-Asides in the
following trade areas:

Trade Set-Aside #1 - Traff ic Stripes and Markings: Painted and/or Thermoplastic

Trade Set~As:de #2 — Conorete Work Sidewalk and/or Curb and Gutter including American with D;sab:l;tzes
(ADA) Items . ; : .

The Contracts & Speczf cations Sect|on of the Public Works and Waste Management Department (PWWMD)
has subm:tted bld documents from H & R Paving, Inc. #1) and H &J Asphalt Inc. (#2) for compllance
review. Fo!iowmg is the pre- award compliance status and summary,

STATUS: .

1. H&R Paving, Inc. Compliant

2. H& JAsphalt, Inc. Non-Compliant
SUMMARY:

H & R Paving, Inc. (#1), submitted Schedule of Intent (SOI) Affidavits committing to utilize the foliowing
CSBE certified firms: Highway Striping, Inc., to perform Traffic Stripes and Markings: Painted and/or
Thermoplastic and Quality Paving Corp. to perform Concrete Work: Sidewaltk and/or Curb and Gutter
including ADA  ltems, Each subcontractor signed its respective SOI Affidavit in agreement with the
information listed. H & R Paving, Inc. is in compliance with the Implementing Order for the CSBE Program
for the-purchase of Construction Services.

H & J Asphalt, Inc. (#2), submitted an SOI Affidavit committing to utilize Miami Striping, Inc., a ceriified CSBE
firm, to perform striping work. An SOI Affidavit was also submitted that listed Metre:Expressga:-non-certified.
«@SBEirin to perform concrete work, Each subcontractor signed its respective SOI Affidavit in agreement
with the information listed. The required SOl Affidavit was not submitted identifying a certified CSBE fim to
perform the Concrete Work: Sidewalk and/or Curb and Guiter, including American with Disabilities (ADA)
ltems. SBD notified H & J Asphait, Inc. in writing that their bid documents submitted did not comply with the
CSBE measures established for the project. The firm did not request a meeting to provide additional
documentation and clarification to assist in the compliance review. As such, H & J Asphalt, inc. is not in
compliance with the Implementing Order for the CSBE Program for the purchase of Construction Services.

10



Kathleen Woods-Richardson
March 22, 2013

Project Mo, 20120159

Paga Z

SBD has verified that none of the aforementioned firms are fisted on the Goal Deficit Make-Up Report as of
March 1, 2013. Please note that SBD staff reviewed and addressed compiliance with the CSBE program.
The Contracts & Specifications Section of the PWWMBD s responsible for any other issues that may exist.

Should you have any questions or need any additional information, please do not hesitate to call Kelly
Duncombe at (305) 375-3136.

¢ Luis Perez, PAMWWMD

Traci Adams-Parish, SBD
File
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Contract Prices

Project Title:People's Transportation Plan (FTP) Roadw ay Resurfacing Contract
Contractor:H& RPAVING, INC.

Miami-Dade County Public Works and Waste Management Department

Project No: 20124159
Bld Date: 03/06/2013

rag wo (2) inches of temporary cold asphalt patch on $37,163.00
trench In order to expose and evaluate the condition of the base. ¥ base is found
suitable, clean loose material and replace the amount of cold patch removed w th hot type
S asphaltic concrele up fo the level of the surrounding surface.
2WSR Saw cut and remove an average of two (2) Inches of existing temporary cold asphaltf  S.F. 727.0 $1.00 $727.00
) patch on trench in order to expose and evaluate the condition of the base. If base is
found unsuitable by the Engineer, remove base material and replace with a minimum of
eight (8) inches of compacted limerock or six {6) Inches of hot § asphailic concrele. I
either case, replace the cold patch removed wlth hot type S asphaltic concrete up to the
ievel of the surrounding surface,
5WS1-A Night Differential for Miling P.N. 8.0 $1.00 $6.00
BW31-A Night Differential for Resurfacing PN, 6.0 $1.00 $6.00
101-327A MOBILIZATION FOR MILLING. ( To be paid once, par each Section of a Tow nship and| PER/SCT 7.0 $1.00 $7.00
Range ) May be deleted if ho milling in Section.
102-74-2 BARRICADES { Temporary, Type ll, 6') EA/DAY 19,0 $10.00 $190,00
102-76 FLASHING ARROW BOARD (Temporary, Multimode) EA/DAY 22.0 $100.00 $2,200.00
102-8A RE-GRADE EXISTING SWALE (Without sod) (When requlred by the Engineer.) SY. 100.6 $5.00 $500.00
102-60A WORK ZONE SIGNS EAIDAY 241.0 $1.00 $241.00,
110-4 REMOVAL OF EXISTING PAVEMENT 8.Y. 20.0 $260.00 $400.00
110-4-1-1 REMOVAL AND DISPOSAL OF EXISTING CURB AND GUTTER LF, 1,350.0 $10,00  $43,500.00
110-4-24 REMOVAL OF EXISTING CONCRETE SIDEWALK ( up to 8" thick, including base 3.Y. 750.0 20,00 $15,000,00
preparation} : )
120-1 REGULAR EXCAVATION CY. 20.0 $20.00 $400,0C
120-2-3 EMBANKMENT FOR ROAD BUILD-UP (Borrow material from Contractor's ow n source} CY, 10.0 $20.00; $200.06;
120-2-4 EMBANKMENT MATERIAL FOR SHOULDER - Boarrow materlal, from contractor's own CY. 450.0) $15.00 $2,250,00
source, see Special Provisions for description of matetial.
160-4 TYPE "B" STABILIZATION (12° Thick) (Min. CB.R. 30) 5Y. 10.0 $20.00 $200,00
200-2 BASE PREPARATION FOR NEW SIDEWALK CONSTRUCTION (Where needed at the] 8.Y, 300.9 $20.00 $6,000,00
discretion of the Engineer)
210-1-2 LIMEROCK BASE (8" double course) (Primed} sY, 10.0: $30.00 $300.0G
327-70 MILLING EXISTING PAVEMENT §{1"){Payment for greaier cuis wil bg naid proportionally’}] 8Y. 8%,030.0 $2.25 $200,317.50
334.2.13-1 Hat Mix Asphalt, Traffic G, SP-9.5 TON ,273.0 $95.00, $120,935.00
337-8-42 Hot Mix Asphalt Friction Course, Traffic C, FC-8.5, PG 76-22 TON 5,092.0 $104.37] $531,452.04
425-4(2) ADJUSTING INLETS EA. 5.0 $250.00 $1,250.00Q
425.5 ADJUST MANHOLE (This item Is contingent upon field conditions and may be increased, EA. 37.0 $300.00] $11,100.00
decreased or efiminaied by the Enginser}
425-8 ADJUST EXISTING VALVE BOXES (MAM-DADE COUNTY ONLY} (This item is EA, 60.0 $250.000  $15,006.00
contingent upon field conditions and may be Increased, decreased or eliminated by the
Engineer) '
425-721E REMOVAL AND DISPOSAL of exlsting damaged frames and pick up new frames at Miami{  FA. 2.0 $500.00 $1,000.00
Dade Water and Sew er, including adjustment and Installation of Manholas.
425-721F REMOVAL AND DISPOSAL of existing damaged frames and plck up new frames at Miami4  EA. 2.0 $500.00 $1,000.00
: Dade Water and Sew er, including adiustment and instaliation of Water Valves.
425-944B RECONSTRUCT MANHOLE EA. 2.0 $500.00 $1,000.00¢
520-2A, CONCRETE CURB AND/OR GUTTER (Any type, Including base preparation) L.F. 24700 $25.60) $61,750.00
522-1(1) CONCRETE SIDEWALK 14" THICK, 3,000 P.S.l CONCRETE AT 28 DAYS (lcludes the S.Y. 1,300.0 $40.000  $52,006.00
cost of pedestrian ramps and sidew alk curbs)

CSCCRP_PROJECT_ITEM_PRICES
04/01/20%3 02:05 PM 14
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Miami-Dade County Public Works and Waste Management Department
Contract Prices

Project Title:People's Transportation Plan {FTP) Roadw ay Resurfacing Contract Project No: 20120159
Contractor:H & RPAVING, INC. Bid Date: 03/06/2013
.S.l, concrete at 28 days) {Including pedestrian Y. . $9,000,00
ramps and sidew alk curbs)

527-2 DETECTABLE WARNING ON WALKING SURFACE S.F. 1,150.0 $50.00, $57,500.00
575-1-1 SODDING {Pensacola Bahia or match existing) {includes w atering} 8.Y. 20.0 $20.00( $400.00
700-40-01 ROADSDE SIGNS {(SINGLE POST ) (LESS THAN 12 S.F.)} AS. 3.0 $240.00 $720.00
700-46-22 RESET EXISTING POST AND SIGN : EA. 5.0 $120.,00 $800.00
705-71-361 36" TUBULAR DELINEATOR . EA. 20.0 $60.00 $1,200.00
706-1-12 REFLECTIVE PAVEMENT MARKERS (class B, mona ar bi-directional, all colors) EA. ’ 2,456.0 $3.80 $8.841.60
710-14-124 PAINTED PAVEMENT MARKINGS {Standard, White, solid, 8") L.F. 51,638.0 $02%  $10,843.08
710-11-122 PAINTED PAVEMENT MARKINGS,STANDARD,WHITE SOLID, 8 L.F. 474G $0.60 $284.40
710-11-123 | PAINTED PAVEMENT MARKINGS,STANDARD,WHITE SOLID, 12" L.F. 6,138.0 $0.80 $3,682.80
710-11-124 PAINTED PAVEMENT MARKINGS {Standard, White, solld, 18") L.F. 865.0 $1.20 $1,038.00
716-11-128 PAINTED PAVEMENT MARKINGS (Standard, White, solid, 24") L.F 2,088.0 $1.20 $2,517.60
710-11-141 PAINTED PAYVEMENT MARKINGS (Standard) (White) (Skip) (8") L.F. 4,078.0 $0.30 $1,223.40
750-44-160 | PAINTED PAVEMENT MARKINGS (Standard)(White)(Message) EA., 25.0 $36.00 $900.00
710-11-170 | PAINTED PAVEMENT MARKING (Standard) {White} {(Arrow s) EA 52.0 $21.80 $1,123.20
710-11-221 PAINTED PAVEMENT MARKINGS (Standard, Yellow , solid, 6") L.F. 26,2380 $0.21 $5,299.08
710-11-224 | PAINTED PAVEMENT MARKINGS STANDA RD;YELLOW,SOiID, 18" L.F. 3,147.0 $1.20 $3,776.40
710-11-241 PAINTED PAVEMENT MARKINGS (Standard) (Y ellow } {Skip) (6") L.F. 3,142.0 $0.30 $942.60
740-26-41A SOLID TRAFFIC STRIPE, PAINT - (4" w hite, or yeliow ) L.F. 7.,608.0 $0.18 $1,369.82
711-5 GUIDELINES [(6* DOTTED) {2-4' White} {Thermoplastic)] L.F. ' 88,0 $0.78 $74.10
711-11-121 THERMOPLASTIC {White) (Solid} (6") L.F. 51,838.0 5072 $37,179.38
71111122 | THERMOPLASTE (White) (Salid) {8") LF. 474,0 $1.20 $568.80
71111123 | THERMOPLASTIC (White} (Solid) (12") L.F. 6,138.0 $1.44 $8,838.72
711-11-124 | THERWMICPLASTIC (White} (Solid) (18") ' LF. .. B85.0 7 $2.40 §2,076.00
714-11-126 | THERMOPLASTIC (White) (Solid) (24" LF 2,098.0 $3.00  $6,294.00
711-11-141 THERMOPLASTIC {White) (Skipj (6") L.F. 4,.078.9 $6.72 $2,936.18
711-14-180 THERMOPLASTIC {White) (Message) EA. . 254 $144.00 $3,500.00
711-11-170 | THERMOPLASTIC (White) (Arrow s} EA .. 620 $60.00 $3,120.00
711-11-221 THERMOPLASTIC (Yellow } (Sokd) (8" L.F. 25,238.0 $0.72 $18,171.36
711-11-224 | THERMOPLASTIC (Y ellow ) {Soiid) (187) L.F. 3,147.0 $2.40 $7,552.80)
711-11-241 THERMOPLASTIC (Yellow ) (Skip) (6" ’ LF. 3,142.0 $0.72 $2,262.24
711-14-160 Thermoplastic, Preformed, White, Message EA. 30.0 $144.00 $4,326.00

[ 711-2A SKIP TRAFFIC STRIPE, THERMOPLASTIC (4" WHITE'Y ELLOW, 810" SKIF) L.F. 17.0 $ﬂ.60 $10.20
711-33-34 SKIP TRAFFIC STRFE. [(4” White/Yellow ) {10" Siripe, 30" Skip)(Thermopiastic, lead freej] |  LF. 4,574.0 $0.60  $2,744.40
711-35-41 SOLIC TRAFFIC STRIPE - [(4* WHITE} Thermoplastic)] . L.F. 2,490.0 $0.60 $1,494.00

CSCCRP_PROJECT_ITEM_PRICES

04/01/2013 02:06 PM 15
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Contract Prices

Project Title:People's Transportation Pan {PTP) Roadw ay Resurfacing Contract
Contractor:H & R PAVING, INC.

711-36-41

"_I'J_C) Lead-free}

Miami-Dade County Public Works and Waste Management Department

Project No: 20120158
Bid Date: 03/06/2013

$316.80

741-72

REMOVAL OF EXISTING PAVEMENT MARKINGS {Thermoplastic & Paint)

8F.

284.0

$2.40

$705,60

899 CONTINGENCY FUND {10% OF SUBTOTAL AMOUNT} | LS. 1.0 $128,962.27 $128,982.2'%
102-10A OFF-DUTY LAW ENFORCEMENT OFFICER L.S. 1,00 $25,000,00 $25,000.00
102-1P MAINTENANCE OF TRAFFIC (including traffic cones, temporary signs, flag men, etc.} L.S. 1.0 $25,792.48  $25,792.45
1PW Slde Sireet Differentlal-Arterial/Locat Road EA. 40.0 $200.00 $8,000.00
300-1-999 BITUMINOUS MATERIAL ADJUSTMENT L8 1.0 $20,000.00 I $20,000.0G
980 ALLOWANCE-PERMITS L.S. 1.6 $1,000,00 $1,000.00

CSCCRP_PROJECT ITEM_PRICES
04/01/2013 02:05 PM 16
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CTIS - Contracts List - 138 Thursday, March 28, 2013 - 2:49:37 PM

All Contracts for FEIN 591690152

H & R Paving Inc.

INTERNAL SERVICE DEPARTMENT
CAPITAL IMPROVEMENTS INFORMATION SYSTEM
Thursday, March 28, 2013

Page 1 of 3

Esfimated Last %
Location { Completion Total Status Compiste /
DST DPFT Type Coniract Name Confractor Date Award Date Status *
30 PW CON 20036001 PTP RESURFACGING # & R Paving Inc, 8/46/2005 $1,000,000 7/25/2007 100% /
R Closed
30 PW CON 20030002 PTP RESURFACING H & R Paving inc. 30/18/2004 $0 6/21/2008 100% f
Closed
ac  PwW CON 20030003 PTP RESURFACING H & R Paving Inc. 10148/20058  $1,000,060 6/21/2006 100% !
—_— Closad
0 PW 7360 20030040 NW 154 Street @ NW 122 Avenue  H & R Paving Inc. N/A 5364470 7/25/2007 0%/
. Cancelled
30 PwW GCON 20030249 Drainage (Countywide) H & R Paving Inc, 2/28/2006 $896,396 7/26/2007 100%/
P—— : Closed
30 Pw CON 20030250 Drainage {Countywide} H & R Paving Inc. 4/4/2006 41,000,000 5/19/2608 100% !
I— Closed
30 PW CON 20030254 Resurfacing (Countywide) H & R Paving Inc. 3/2i2006 $1,000,G00 7/25/2007 100% /
Closed
30 PwW CON 20030255 Resurfacing {Countywide) H & R Paving inc. 3/2/2006 $1,000,000 3/11/2008 100% /
_ . Closed
3 PW  GON 20030256 NE 1st Avenue and NE 2nd Avenue  H & R Paving inc. 3/10/20086 $820,937 7/25/2007 100%/
: from NE 5th Stre Closed
9 PW CON 200403398 SW 117th Avenue from SW 184th  H & R Paving Inc. 32612008 $7,320,630 8/5/2011 60% 7 -
Street to SW152nd Complete
30 PW CON 20040450 Resurfacing H & R Paving ins. 8/15/2007 $900,901 3/11/2008 190%/
. Closed
30 PW CON 206040506 PTP RESURFACING H & R Paving Inc. 712512007 $1,801,802 3142008 100%/
_ Closad-
30 PW CON 20049507 PTP RESURFAGCING H & R Paving Inc. 712512007 $1,768,4108 B/30/2008 100%/
. Closed
30 PW CON 20040508 PTP RESURFACING H & R Paving Inc. B/B/2007  $1,789,189 3/11/2008 100%/
SRS Closed
30 PW CON 20040503 PTP RESURFACING H &R Paving Inc. 8/8/20G67 $1,768,108 3/11/2008 100% /
. Closed
12 PW 7360 2006004C Roadway Resurfacing District 1 H & R Paving Inc. 9/11/2007 $836,000 3/11/2008 100%/
_— Closed
11 PW 7360 20060069 Roadway Resurfacing Gontract f H & R Paving inc. 8/28/2007 $730,000 3/11/2008 100%/
m_—_—— Closed
10 PW 7360 2006G196 QNIP Resurfacing Contract for H & R Paving Inc. 10/23/2007  $1,000,000 8/30/2008 400% /
Closed
9 PW CON 20080208 SW 328th Street {Canal Drive) from  H & R Paving inc. 4/1/2008 $5,466,746 3/4/2008  100%/
SW162nd Aven Ciosed
29 PW 7360 20080222 Roadway Resurfacing Confract H & R Paving Inc. 40/23/2007  $1,000,000 3/41/2008 100%/
Cloged
7 PW CON 20060291 Rickenbacker Causeway Road H & R Paving Inc. 81212007 31,282,307 3/11/2008 100%/
Resurfacing ad Bike- - Closed
8 PW 7360 20060307 GOB Resurfacing Contract Disir H & R Paving inc. §/29/2007 574,000 3/11/2008 100%!/
R Closed
29 PW 7360 20060352 QNIP Roadway Resurfacing Contr  H & R Paving Inc. 3/4/2008 $1,000,000 6/30/2008 100%/
Closed

18
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29
29
25
30
29
29
30
30
30
30
30

30
30
3o
30
30
30
30
30
30

6

28

08T

29

29

29

30

PW

PW

DT
PW

PW
PW
PW
PW
PW
PW
PW
PW
PW
PW
PW
PW
PW
PW
PW
PW
PW
PW
PW
PW

PW

PW .

PW

PW

bPT
PW

PW
PwW

PW

7360

7360

Type
7360

CON
7380
7360
7350
CON
7360
7360
7360
7360
7360
7360
7360
7360
7360
7360
7360
7360
7360
7360
7360
7360
7360
7380

7360

Typs
7360

7360
7360

7350

20080353

20080464

e et

Contract

QNIP Roadway Resurfacing Contr

Roadway Resurfacing Contract

Name

200604686

20070562

20070564
20070587

20070568

20070683

20080134
20080225
20090026
20080027
20080063
20090410
20090118
20090120
20090123
20080126
20100387
201004286

20100533

201006185 .

20100670
20100725
20110036
20110089

20110168

Contract

Roadway Resurfacing Coniract
PTP Roadway Improvements along
NW 7 Strest, from

QNIP Resurfacing Contract

QNIP Resurfacing Contract

QNIP Resuﬁaclﬁg Contract

WASD Utility Roadway
Rehabilitation Contract - G
Resurfacing Contract

WASD Street Rehabilitation Con
People's Transperation Plan (
Roadway Resurfacing Cantract
ARRA Roadway Resurfacing Contr
ARRA Roadway Resurfacing Conlr
ARRA Roadway Resurfacing Conlr
ARRA Roadway Resurfacing Contr
ARRA éoadway Resurfacing Conir
ARRA Roadway Reswfacing Contr
PTP Resurfacing Gontract

PTP Roadway Resurfacing Contra
ARRA Roadway Resurfaciné.' Pave
WASD Street Rehabllitation Con
WASD Streef Rehabilitation Con
CDBG-R Roadway Resurfacing Pro
PTP Roadway Resurfacing Contra

International Air Show Resurfa

Roadway Resurfacing Gontract

Name

20116169
20120007
20120008

20126073

Roadway Resurfacing Contract
WASD Sireet Rehabilitation Gon
WASD Street Rehabititation Con

PTP Roadway Resurfacing Contra

H & R Paving inc,

H & R Paving Inc.

Loeation /
Contractor

H & R Paving Inc,
H & R Paving inc.
H & R Paving Inc.
H & R Paving Inc,
H & R Paving Inc,
H & R Paving Inc.
H & R Paving Inc.
H & R Paving Inc.
H & R Paving inc.
H & R Paving inc.
H & R Paving Inc.
H & R Paving Inc.
H & R Paving Inc.
H & R Paving Inc,
H & R Paving Inc,
H & R Paving inc.
H & R Paving Inc.
H & R Paving Inc.
H & R Paving Inc.
H & R Paving Inc.
H & R Paving Inc.
H & R Paving inc.
H & R Paving Inc.
H & R Paving Inc.

H & R Paving inc.

Location /
Contractor

H & R Paving nc.
H & R Paving inc.
H & R Paving Inc.

H & R Paving ins.

19

Page 2 of 3
14/25/2007  $1,000,000 5/7/2008  160% /
Closad
N/A $635,000 3/11/2008 0%/
Cancelied
Estimated Last %
Completion Total Stafus Caomplete /
Date Award Date Status *
NIA $635,000 3/11/2008 0%/
Cancelled
3/14/2008 $1,998,754 3/23/2010 100%/
Closed
34272008 $879,000 3/16/2010 100%/
Cloged
12/27/2G08 $879,080 10/23/2008 100% f
Closed
4/9/2009 $878,000 3/18/2010 100%/
Clossd
/212009 $958,561 12147/2010 100% /
Closed
8/23/2008 $4,379,090 2/16/2010 100%/
Closed
2/16/2011 $1,000,000 11/6/2012 100%!
Closed
2/23/2011 $879,080 10/7/2011 H00% 7
Closed
7i3/2011 879,001 10/7/2011 100%/
Glogsd
372572011 $488,293 10/7/2011 100%/
Closed
5M12/20114 $636,435 10/7/2011 100% 7
Closed
4/6/2011 668,749 4/6/2012  100% [
Clossd
211712011 $611,472 10/7/2013 100%/
Closed
4/25/2014% $610,301 10/7/2011 160%/
Closed
10/27/2010 $331,027 1077/2011 100%/
Closed
11/2112011 $879,000 3/12/2042 100%/
Closed
2f6f2012 $879,000 B/28/2012 100% 1
Closed
6/13/2012 $796,209 6/26/2012 100% [
Closed
6/25/2012 $376,560 11/6/2012 100%/
Closad
Tiof2012 $337,860 11/6/2012 100%1
.. . Closed
41612042 $337,897 62612012 100% 1
Glesed
3/28/2013 $848,832 11/27/2012 100% /
Closed
51812013 $1,010,266 3/24/2013 0% /On
Schedule
8/22/2013 $630,823 3/21/2018 80%/ Ahead
of Schedule
Estimated Last %
Completion Tota| Status Complete /
Date Award Date Status *
87222013 $829,137 3/21/2013 80% [ Ahead
of Schedule
3M1/2014 $461,359 N/A 0%/ 0n
Schedule
4/8/2014 $461,359 N/A 0% 1 On
Schedule
722014 $1,131,146 111142012 0% /On
Schedule

3/28/2013
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30

30

30

30

30

13

PW

PW

PW

PE

PE

PW

PW

PwW

PW

PW

PwW

PW

PE

PE

PE

7360
7360
CON
CON
CON
CON
CON

GON
CON
CON

CON
CON
7360
CON
CON

CON

201201568
20130011

629902

630023

£30158Q
840338-A
840338-B

640383

CF002203
CEo06002 (13}
CF0C50038
W

897 Divisiens
1and 2

* Yellow Status=nactive Contract

Contracts Status View MCC Status View

People's Transportation Plan (
Roadway Lane Reconﬂguration 2}
Resurfacing Contract No. 6

Roadway Reconstruction, Dralnage
and Resurfacing

QNIP Drainage Contract No. 9 for
DERM

Streel Pavement Rehabillitation -
Confract No. 4

Street Pavement Rehabliitation -
Contract No, 4.

STREET PAVEMENT

REHABILITATION CONTRACT NO.

8

STREET PAVEMENT ‘
REHABILITATION CONTRACT NO
9

STREET PAVEMENT

REHABILITATION CONTRACT NO.

10

Resurfacing Existing Streets
Coentract No. 26

QNIP2 OPEN DRAINAGE
CONTRACT #18 DERM

San Mateo Phases [, 1], & HI

Muttiple Award Indefinite Quantity
Confract for

FEMA Dralnage and Roadway
Reconstruction Contrac
FEMA Drainage and Roadway
Reconstruction Contrac

Adjusting Manhole Castings and
Valve Boxes for a

H & R Paving Inc.
H & R Paving Inc.
H & R Paving Inc.
H&R Paving‘ Ine,
H & R Paving Inc.
H & R Paving Inc.
H & R Paving Inc.

H & R Paving Inc.
H & R Paving Inc.
H & R Paving Inc.

H & R Paving Inc.
H & R Paving Inc,
H & R Paving Inc.
H & R Paving inc.
H & R Paving Inc.

+ & R Paving Inc.

H & R Paving Inc,

Totals:

20

Page3 of 3
NIA $1,289,623 N/A 0% 0n
Schedule
2{27i2013 $429,519 3/M6/2013 1060%/
Complets
N/A $2,300,000 8/8/2005 100%/
Complete
9/21/2005 $4,909,091 9/24/2006 100% 7
Complets
8/6/2003 $750,000 3/2/2005 100% 7
Conplete
4/15/2003 $500,000 7/30/2007 100% ]
Cloged
511612003 $500,0060 3/9/2007  100%/
Closed
NIA $0 §/8/2005  100%/
Complete
N/A $0 11/20/2005 100% !
Complete
NIA $0 11/29/2005 100% /
Complete
N/A $1,000,000 B/8/2005 100% !
Complete
10/19/2004  $1,500,000 5/19/2006 100% 1
) Closed
12/2/20056 $800,000 1/17/2008 90% /
Cormplete
1/26/2005 §7,772,727 2/2212005 100% !
Complete
12/15/2008  $5,000,000 4/4/2007  100%/
Complete
9/27/2005 $4,545,455 4/4(2007 100%/
Complete
8/3/2012 $1,260.000 14/4/2011 B80% /On
Schedule
71 521,104,860

3/28/2013




CIHS - Contractor Report - 170 Thursday, March 28, 2013 - 2:49:50 PM Page 1 of 4
Capital Improvements Information System
Contractor Evaluations Report
Contracior { Arghitect
Dept  Contrast Type Name Dale Rater Period Rate
PW 829902 CON H &R Paving Inc B/24/2005 Armando Aragon Project 32
conciusion
or closeout
BPW 20030001 CCN H & R Paving Inc. 8/24/2005 Armando Aragon Interim 3.2
PW 20030002 CON H & R Paving Inc. 8/24/20058 Armando Aragon Interim 3.2
PW 20030003 CON H & R Paving inc. 8/24/2006 Asmando Aragon Interim 3.2
PW 840383 CON H & R Paving inc, 8/24/2008 Maria Llosas Interim 2.8
PW 540384 CON H & R Paving inc. 8/24/2005 Maria Llosas interim 2.8
PW 640385 CON H & R Paving inc, 8/24/2005 Marla Llosas interim 2.8
PW  683232Q CON H & R Paving Inc. 8/24{2008 Ruben Arencibla Mone 2.8
PW 540384 CON H & R Paving Inc. 107312005 Jesus Gonzalez Gfompletion 3.5
o
construction
PW  B40383 CON - H & R Paving Int. 10/3/2005 Jesus Gonzalez Cfempleiion 3.5
0
construction
PW 540385 CON H & R Paving inc. 10/3/2005 Jesus Gonzalez Cfompletion 3.5
0
construction
PW 20030258 CON H & R Paving Inc. 10/3/2005 Urbano Baz Interim 13
PE CFQ05002 CON H & R Paving Inc, 12/5/2005 Susel Ferrer Project 26
(B} conciusion
or cioseout
PE 530023 CON H & R Paving inc. 12/5/2005 Susetl Ferrer Project 2.3
WO 1 conclusion
or closeout
PE CFO02203 CON H & R Paving inc, 127512005 Susel Ferrer Project 2.7
WO 1 conclusion
or closeout
PE CFGG5003R CON H & R Paving Inc, 12/12/2008 Susel Ferrer None 2.1
PW 24030001 CON H & R Paving Inc. 3/23/2006 Armando Aragon interim 30
PW 20030002 CON H & R Paving Inc, 3/23/2008 Armando Aragon Project 30
conciusion
or closeout
PW 20030003 CON H & R Paving Inc. 3/23/2008 Armando Aragon Interim 3.0
PW 20030254 CGON H & R Paving Inc. 3/23/2006 Armanda Aragon Interim 3.0
PW 20030255 CON H & R Paving inc. 3/23/2006 Armandc Aragon interim 3.0
PW 20040506 CON H & R Paving Inc, 372312006 Armmando Aragon Interim 3.0
PW 20040507 CON H & R Paving Inc, 3/23/2006 Armando Aragon Interim 3.0
PW 20040508 CON H &R Paving Ing. 3/23/2006 Armando Aragon Interim a4a
PyW 20040509 CON H & R Paving Inc. 3/23/2006 Armantdo Aragon Interim 340
PW 20040450 CON H & R Paving Ino, 3/24/2006 Armando Aragon Interim 3.0
PW 200300041 GCON H & R Paving Inc. 4/25/20068 Armando Aragen Project 3.0
A concluslon
ar closeout
PW 20030002 CON H & R Pavingd Ing. 4/2512006 Armando Aragon Project 3.0
conclusion
o7 closeout
PW 20030003 CON H & R Paving Inc. 4/25/2008 Armando Aragon Inferim 3.0
PW 20030254 CON H & R Paving Inc. A[26/2006 Armando Aragon Interim 3.0
PW 20830255 CON H & R Paving inc. 42712006 Armando Aragon Inderim 340
PW 20040450 CON H & R Paving Ine, 4/27/2006 Armando Aragon intarim 3.9
PW 20040508 GON H & R Paving Inc. 4/27/2006 Armando Aragon Interim 3.8
PW 20040507 CON H & R Paving Inc, 4/27/2006 Armando Aragon interim 3.0
PW 20040508 CON H & R Paving Inc, 4/27/2006 Armando Aragon interim 3.0
PW 20040509 CON H & R Paving Inc, 412712606 Armando Aragon Inierim 3.0
PW 20030250 QNI H & R Paving Inc 5/8/2008 Urbano Baz Cfompletion 28
o
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PW

PW
PW

PW
PW
PW
PW
P
PW

PW
PW
PW
PW
PW
PW
PW

PW
PW
PW
PW
PW

PW
PW

PW
PwW
PW

WS
WS
PW
WS
PW

PW
PW
Pw
PW
PW
PW

20030256

20040450
20030264

20030255
200405086
20040507
20040508
200408069
20040450

20040508
20040507
20040508
20040609
20040398
20030249
20040506

20040507

20040508

20040509

20030285

20060291

20060208
20060208

20070582
20070593
20070562

W-

897 Divisions
{and 2

We

897 Divisigns
1and 2
20070693

W-
897 .Divisions
1and2

20060069

20060196
206060222
20060307
20060040
20060496
20060222

CON

CON
CON

CON
CON
CON
CON
CON
CON

CON
CON
CON
CON
CON
CON
CON

CON

CON

GCON

CON

CON

CON
CON

CON
CON
CON

CON

CON

CON

CON

7360

7360
7360
7360
7380
7360
7360

H &R Paving ine.

H & R Paving Ing.
H & R Paving Inc.

H & R Paving inc.
H & R Paviag Inc.
H & R Paving Inc,
H & R Paving Inc.
[ & R Paving Inc.
H & R Paving Inc.

H & R Paving |ne.
H& R Paving Inc,
H & R Paving Inc.
H &R Paving Inc.
H &R Paving Inc.
H & R Paving Ing,

-H & R Paving In¢.

H & R Paving Ing,

H & R Paving inc

H & R Paving Inc.

H & R Paving Inc.

H & R Paving inc,

H & R Paving Inc,
H &R Paving Inc.

H & R Paving Inc.
H 8 R Paving inc.
H & R Paving inc.

H & R Paving Ine.

H & R Paving Inc.

H & R Paving Inc,

H & R Paving Inc.

H & R Paving Ine,

H & R Paving inc,
H &R Paving Inc,
H &R Paving Inc.
H& R Paving Inc.
H.& R Paving Inc,
H &R Paving Inc,

10/26/2006 Urbano Baz

122772006 Armando Aragon
121272006 Armando Aragon

12/27/2006 Armando Aragon
12/27/2006 Armando Aragon
12/27/2008 Armando Aragon
1242712006 Armando Aragon
12/27/2006 Armando Aragon
410/2007 Armando Aragon

410/2007 Armando Aragon
4/10/2007 Armando Aragon
4110/2007 Armando Aragon
4/10/2007 Armande Aragon
6/13/2007 Juan Paan
8/24/2007 Urbano Baz
11/2812007 Armanda Aragon

11/28/2007 Armando Aragen
11/28/2007 Armande Aragon
14/28/2007 Armando Aragon
11/28/2007 Armanda Aragan
11/28/2607 Armande Aragon

8/17/2008 Nester Melian
12/24/2008 Urbano Baz

4114/2008 Armando Aragon
2/13/2009 Marie Llosas
4124/2008 Armmando Aragon

41712010 |den Edwards
111972010 Raul Caballero
12M7/2010 Jesus Gonzalez
5/31/2011 Raul Caballero
4/49/2007 Armando Aragon

4/10/2007 Armando Aragon
4/10/2007 Armande Aragon
4/40/2007 Armandoe Aragon
11/28/2007 Armando Aragon
11/28/2007 Armando Aragon
11/28/2007 Armando Aragon
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PwW
PW
PW

PW

PW

PW

PW
PW
PW

PW

PW

PW

PW
PW
PW
PW

PW

PW

Pw
PW
PW
PW
PW
PW
PW

PW
PW

PW

PW

PW

PW
PW
PW
PW
PW

PW

PW

20060362
20060353
20060307

20060040

20080040
20060222

20060352
20060353
20660352

20060108
20060353
20073867

20070568
20070564
20080154
20070564

20070568
206080134

20090053
20090126
20000419
20090027
20090120
20000116
2011533

20100533

20099123
206090116
2(509{}653
20090027

20100387
20100426
20100728
20100533
20100387

20100426

20100728

7360
7360
7360

7360
7380
7360
7360
7360
7360
7360
7360

7380

7360
7360
7360
7360

7360
7360

7380
7360
7360
7360
7360
7360
7360

7360

7360

7360

7380

7360

7360
7360
7360
7380
7360

7360

7380

H.& R Paving Inc.
H & R Paving inc,
H & R Paving inc,

H & R Paving Inc

H & R Paving Inc

H & R Paving inc.

H & R Paving inc.
H & R Paving inc.
H & R Paving Ing,

H & R Paving inc.

H & R Paving Inc,

& R Paving inc.

H & R Pavind ing,
H & R Paving Inc,
H & R Paving Inc,
H &R Paying Inc.

H & R Paving Inc.

H &R Paving Ing,

H & R Paving Inc.
H&R Paving Inc.
H & R Paving inc,
H &R Paving nc.
H &R Paving ing,
H &R Paving Ing.
H & R Paving Inc.
H &R Paving Inc.
H &R Paving Inc.

H & R Paving Inc,

H &R Paving Inc.

H & R Paving ingc.

H &R Paving Inc,
H & R Paving Ine.
H & R_Paving Inc,
H.& R Paving Inc.

H & R Paving Inc.

H & R Paving inc.

H & R Paving Ine,

14/28/2007 Armando Aragon
11/28/2007 Armando Aragan
11/28/2007 Armando Aragon

1/10/2008 Armando Aragen
3/10/2008 Armande Aragon
3/40/2008 Armando Aragon

3M10/2008 Armando Aragon
3/10/2008 Armando Aragon
6/30/2008 Armande Aragon

6/30/2008 Armando Aragon
6/30/2008 Armandao Aragen
10/6/2008 Armando Aragon

10/6/2008 Armando Aragon
10/6/2008 Armando Aragon
4/18/2009 Armando Aragon
4/24/2009 Armando Aragon

4/24/2009 Armande Aragon
12124/2000 Armando Aragon

8/19/2010 Armande Aragon
8/20/2010 Armando Aragon
8/20/2010 Asmando Aragon
8/20/2010 Armando Aragon
§/20/2010 Armando Aragon
8/20/2010 Armando Aragon
718/2041  Armando Aragon

B8/2011  Armando Aragon

10/12/2011 Armando Aragon
10/12/2011 Armando Aragen
10/12/2011 Armande Aragon
10M2/2011 Armando Aragon

10H42/2011 Armando Aragon
161212011 Armando Aragon
141212011 Armando Aragon
10/12/2011 Armando Aragon
3122012 Armando Aragon

3M2/2012 Armando Aragon

3/12/2012 Armando Aragon
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PW

PW
PW
PW
PW
PW

PW
PW

PW

PwW
PW
PW
PW

PW

PW
PW
PW
W
PW
PW

PW
PW
PW
PW
PwW
PW

PW
PW

=

PW

PE

20100533

20110036
20110089
20090123

20080028
20090126

20090123
20090126

20090420

20090027
20090053
20100387
20090026

20090110

20100428

20060040
20060069
20080196
20080222
20116036

20140089
20110168
20110169
20110168
20110169
20080225

20080225
20080225

20100615

20100670

893253

7360

7380
7360
7360
7360
7360

7360
7380

7360

7360
7360
7360
7360

7360

7360
7360
7360
7360
7360
7360

7360
7360
7360
7360
7360
7360

7360
7360

7360

7360

7360

H & R Paving inc.

H & R Paving Inc.
H &R Paving Inc,
H & R Paving Inc.
H & R Paving Inc,
H &R Paving Inc,

H & R Paving inc,
H & R Paving Ing.

H & R Paving Inc.

H & R Paving Inc.
H &R Paving Inc.
H &R Paving Inc,
H & R Paving inc,

H & R Paving_Ine.

H & R Paving Inc.
H &R Paving Ing,
B &R Paving Inc.
H&R Paying inc.
H &R Paving Inc.
H &R Paving Ing.

H & R Paving Inc,
H & R Paving Inc.
H &R Paving Inc.
H.&R Paving Ing,
H & R Paving inc.
H & R Paving Inc.

H & R Paving Inc.
H & R Paving Inc.

H & R Paving inc.

H & R Paving Ine.

" H & R Paving Inc,

Evaluation Count: 142 Centraclors: 1

3M2/2012 Armando Aragon

8/2/2012  Armando Aregon
822012 Armando Aragen
8/30/2010 Armando Aragon
8/30/2010 Armando Aragon
121 7/2010 Armando Aragon

31612011 Armando Aragon
3/116/20%% Armando Aragon

3/18/2011 Armando Aragon

3M8/2611 Armando Aragon
3M8/2611 Armando Aragon
3/18/2011 Armando Aragon
3/18/2011 Armando Aragon

3/18/2011 Armando Aragon

32212011 Armando Aragen
12/27/2006 Armande Aragon
122712068 Aymando Aragon
12/27/2008 Armando Aragon
12/27/2006 Armando Aragon
11/27/2012 Armando Aragon

41/27/2012 Armando Aragon
41/27/2012 Armando Aragon
1412712012 Armando Aragon
3/21/2013 Armando Aragon
3/21/2013 Armando Aragon
5M0/20141 Jesus Gonzalez

8/23/2010 Jesus Gonzalez
41712012 Maria Llosas

11/7/2012 Maria Llosas
14/7/2012 Maria Llosas

1/18/2007 John Piedrahita
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Detail by Entity Name

" “Home Contact Us “"E-Filing Services

Document Searches

Forms - Help

Evenis Name History

Return fo Search Resuits

|Entity Name Search |

Detail by Entity Name

Florida Profit Corporation
H & R PAVING, INC.
Filing Information

Document Number 513070
FEHEIN Number 591690152
Date Fited 08/19/1976
State or Country FL

Status ACTIVE

Last Event AMENDMENT
Event Date Filed 09/15/1997
Event Effective Date NONE

Principal Address

1955 N. W, 110 AVE
MIAMI, FL. 33172

Changed: 09/10/19987
Mailing Address

1955 N. W. 110 AVE
MIAMI, FL 33172

Changed: 08/10/1897

Registered Agent Name & Address

GONZALEZ, LUCRECIA
1955 NW 110 AVENUE
MIAMI, FL 33172

Name Changed: 01/30/2008

Address Changed: 05/01/1998
Officer/Director Detail
Name & Address

Title P

GONZALEZ, RAUL JR.
1955 N. W. 110 AVE
MIAMIE, FL 33172

Title ST

25
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-Detail by Entity Name

GONZALEZ, LUCRECIA
1855 N.W. 110 AVE
MHAMI, FL 33172

Annual Reports

Report Year Filed Date
2011 . 01/04/2011
2012 02/z4/2012
2013 02/01/2013

Document Images

02/01/2013 -- ANNUAL REPORT |

View image in PDF format

03/22/2012 ~- ANNUAL REPORT I

View image in PDF format

02/24/2012 -- ANNUAL REPORT |

View image in PDF format

01/04/2011 -- ANNUAL REPORT |

" View image in PDF format

01/20/2010 - ANNUAL REPORT [

View image in PDF format

03/30/2009 -- ANNUAL REPORT, (

View image in PDF format

01/30/2008 -- ANNUAL REPORT{

View image in PDF format

02/05/2007 -- ANNUAL REPORT |

View image in PDF format

02/24/2008 -~ ANNUAL REPORT |

View image in PDF format

0212172005 -- ANNUAL REPORT |

View image in PDF format

02/04/2004 - ANNUAL REPORT |

View image in PDF format

04/17/2003 -- ANNUA, REPORT[

View Image in PDF format

02/27/2002 - ANNUAL REPORT |

View image in PDF format

02/06/2001 -- ANNUAL REPORT |

View image in PDF format

03/30/2000 -- ANNUAL REPORT [

View image in PDF format

04/20/1999 - ANNUAL REPORT |

View image in PDF format

05/01/1998 -- ANNUAL REPORTE

View image in PDF format

09/15/1997 -- AMENDMENT |

View image in PDF format

09/15/1997 -~ ANNUAL REPORT |

View image In PDF format

09/10/1997 - ANNUAL REPORT |

View image in PDF format

05/09/1997 -- ANNUAL REPORT |

View image in PDF format

04/26/1996 -~ ANNUAL REPORT.|

View image in PDF format

01/13/1995 - ANNUAL REPORT |

View image in PDF format

Evenis Name History

Return to Search Results

jEntity Name Search |

Home | Contact us | Document Searches | E-Flling Services | Forms | Haip |

Copyright & and Privacy Policles
State of Flerida, Department of State
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STRATEGIC AREA:
DEPARTMENT:

Transportation
Pubiic Works and VWaste Management

et EUNDED PROJECTS s
(dallars in thousands})

PEOPLE'S TRANSPORTATION PLAN NEIGHBCRHOOD IMPROVEMENTS

PROJECT ¥ 6037700

DESCRIPTION:  Censtruct improvements induding resurfacing, guardrail, sidewalk, iraffic signals, drainage, Intersections, neighborhood improvements, light emiting

diode sireet lights, and project administration

LOCATION: Various Sites
' Various Sites DISTRICTLOGATED:  Countywide
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT{s) SERVED:  Countywide
REVENUE SCHEDULE: PRIOR 201243 204314 201445 201516 201617 201748 FUTURE  TOTAL
People’s Transportation Plar Bond Program 12,850 13,750 13,864 0 0 9 0 0 40464
TOTAL REVENUE: 12,850 13750 12,864 0 0 ! 0 T 0 40,464
EXPENDITURE SCHEDULE: PRIOR 201243 201344 2014445 2045446 201647 201748 FUTURE TOTAL
Canstruction 12,880 13,750 13,864 ¢ 0 0 0 0 40,464
TOTAL EXPENDITURES:! 12,850 13,750 13,864 o 0 0 | 0 40,484
PEOPLE'S TRANSPORTATION PLAN PAVEMENT MARKINGS PROJEGT # 806910
DESCRIPTION: Provide shriping and replacemem of pavement markings through outside contractors
LOCATION: Counlywide
Thirotghaut Miamé-Dade County DISTRICT LOCATED:  Countywide
ESTIMATED ANNUAL OPERATING IMPACT:  Minimat DISTRICT{s) SERVED:  Countywide
REVENUE SCHEDULE: PRIOR 204243 201314 201415 201546 201617 = 2017-48 FUTURE  TOTAL
Charter County Transit System Surtax ¢ 500 0 0 0 G 0 0 500
TOTAL REVENUE: | 500 0 0 0 i i 0 530
EXPENDITURE SGHEDULE: PRIOR 2012413 20434 20445 201546 2016447 201748 FUTURE TOTAL
Constrizction 0 500 ¢ ¢ 0 0 0 ¢ 500
TOTAL EXPENDITURES: 0 509 0 ] ] 0 0 0 500
- RAILROAD IMPROVEMENTS PROJECT # 6031831
DESCRIPTION:  Construct improvements at various railroad crossings
LGCATION: Varicus Sites . .
Varlous Sltes DISTRIGTLOCATED:  Counlywide
ESTIMATED ANNUAL CPERATING IMPACT:  Minimal DISTRICT(s) SERVED:  Countywide
REVENUE 8CHEDULE: PRIOR 201243 201314 201445 201546 201647  2017-18 FUTURE  TOTAL
Secondary Gas Tax Q 500 500 500 500 560 500 0 3,600
TOTAL REVENUE: 0 500 565 500 500 500 500 g 3,000
EXPENDITURE SGHEDULE: PRIOR 201243  2013-14 204415 201546 204847 2017418 FUTURE TOTAL
Construction 0 530 500 500 500 500 500 ¢ 3000
TOTAL EXPENDITURES: i 500 500 500 500 500 500 0 3,000
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" APPENDIX “C"
LLOCATION OF WORK

The location(s) of the Work to be performed under the terms of this Contract are:

1, 8W 72 Street from 117 Ave to SW 127 Ave
2. NE 2 Ave from NE 103 Sireet to NE 135 Street

3. Coral Way (SW 26 Street) & SW 137 Ave Intersection.

Special Provisions
Appendix C Project No, 26120158
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Estimated Cost of Project/Bid:  $1,474,356.60

Small Business Developrent Division

Project Worksheet
Project/Contract Title: PEOPLE'S TRANSPORTATION PLAN (PTPY RESURFACING - Received Date:
’ CONTRACT
Praject/Centract No: REQNO. 20120152 Funding Source:
Department: PUBLIC ‘WORKS DEPARTMENT FTP

Description of Project/Bid: "rq establish 3 contract ant fneludes But is not Simited to the followtng: Miling wod resurfacing, widening and resurineing of
intersecting Streets, rosuriasing of asphattic pathways (pedestrian, bicyele, a10.) sdjavent of fiot to the edpo of pavement 25 uscesshry,
semporsry wiillty repivs (cold patehes), slearing and excavating of shaujder areas or binild-up, as dirccted by the Brginces; grading and
olaan-p of adjacent shoutdors atid rermoval of reors, as vequited, pavornenl markings Inctuding the instaliation of reflective pavatnent
markers (blug/hing) at fire hydrant locatlons, sldewaik, qurb and putter, conncelor, and pedesirian ramps, '

. Contract Measurey Recommendation

g Measure - Program Goal Percent
' Trade Se1 Aside 2 CSBE
Trade Set Aside 1 CSBE

CWp

‘Workforce Geal

10.00%

! Reagons foy Reconimendsation

¢ An anwlysis of the factors contained in Section VI D of Implementing Order 322 indicate that for this project the following two {2) Trades
] Set-Asides are appropriste and required: ’

i Trade Set-Aside #1; Traffie Stripes snd Markings: Painted andfor Thermoplasile mmd,

! "Trade Set Aside #2: Concrete wetk: Sldewatk and/or Curh and Gutior, including Amerioan with Disshilties (ADA) items.

~ Resubmital on Januaty 2, 2013 from Seprember 14, 20172 due to a pruject number change from RPQ No. 20120110 to RPQ No. 20120159

t as alk bids reeeived were rejested duc to the lowest biddet's bid Being 21% over the estimated cost of the project, Resubnittal on Septembet
" b4, 2012 from Apil 24, 2012 dus 10 2 cost estimate nereage from 51 ,233,202.00 to $1,243,180,27; project number shanged from RPQ Mo,

1 20120038 to REQ No, 205201 30, Resubmitial on October 3, 2012 from September 14, 2012 due to & cost estimate incrense from

| $1,243,18027 10 $1,252,109.87,

| CWP Estiromed Workforce: ~ CWIP Worlkdoree Resommendation:

| CWP Designated Targe! Areus: CDBG Eligibte Black Groups, Buterprise Zones

{ Tmds Categorys 237310-Highway, Street, And Bridge Construction; 238950-All Other Speeialty Tradg Confratiors

O L

[PV STUUIRY — '—'

{ ‘ Browl) Businesd-LContract Meusirg Recommendgtion
; ' \ % of Tiems

Subtrads Cat, Estimated Valye to BaseBid Availability
Highway, Street, and Bridge Coristruction CSBE . 83
All Other Specialty Trade Contractors - CSBE &0

3
I

: - ' P T PPN g =

“"Il‘utal'.

Living Wapes: YES D NO Highway: YES NO D Heavy Constroction: YES E:l NO .

Respansible Wagess  YES NO [:] Building: YES | | NO

Responsible Wages and Benefits applies to all construction projects over $100,000 that do not utilize federal find, For federolly funded projects,
uiless probibited by federal ar state law or disallowed by @ governmenial funding sotrce, the HIGHER wage beiween Davis Bacon and Respunsible
Wages and Benefits shall apply.

i

01/02/2013

Resubmifial Date(s): 0472472012

09/14/2612
1040372012

DROREKVO v20130116
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-CIIS - REQUEST FOR PRICE QUOTATION (RPQ) PRINT Monday, April 01,2013 - 1... Page 10f4

Public Works and Waste . MIAMI-DADE COUNTY, FLORIDA
Management MIAMIDADES |} proyEST FOR PRICE QUOTATION (RPQ)
Contracts & Specifications ' Contract No: MCC 7360 Plan - CICC 7360-0/08
Section . RPQNo: 20120159

111 NW 1st Street, Suite 1410
Miami, FL 33128

This RPQ is issued under the terms and conditions of the MCC 7360 Plan.

Date Issued: 1/31/2013 Bid Date Bue: 3/68/2013 Time Due: 2:00 p.m,
Bid shali be Submitted Via: Sealed Envelope  to:

Name: Clerk of the Board EMail:

Address; 111 NW 1 8t , 17 Floor "~ Fax:

RPQ Added: 114/2013 User Bidder Request: 1/17/2013 Bond Adm./JOMB Approval: 1/17/2013 Bidders Added:
112412013

Project Number: 20120159 Estimated Value: $1,268 175,36
{excluding contingencies and dedicated allowances)

Project Nams: People's Transportation Plan (PTP) Roadway Resurfacing Contract Emergency: N
Project Location: See Apendix C of the Special Provisions ESP: N UAP: N
SITE # LOCATION 1 DIST ESTIMATE T-S-R

#75640 Countywide Neighborhood Improvements 30 $1,268,175.38 0-0-0

Depariment Contact: Carlos Londono Phone No: 305-375-2830 Fax No:

Project Manager: Alicia Arce Phone No: 305 375-2830 Fax No: 305 375-2831

Document Pickup: Contact: Contracts & Specifications Section Phone: 305 375-2230 Date: 1/31/2013
Document Pickup: Location: 111 NW 1st Street, Suite 1410

YIN: Mandatory: Date: Time: Location:
PreBid Meeting: Y. N 212012013 10:00 a.m, 111 NW 1st Street, Suite 1510
Site Meeting: N N
Type of Contract: Single Trade Method of Award: Lowest Responsible Bidder
Performance/Payment Bond Required: Y  Bid Bond Required: Y_ Insurance Required: Y
Addition Insurance Required: Y_ Addition Insurance Amount: $1.000,000.00 ‘
Comm Dist: Vatious Davis Bacon: N AIPP: N $1.423.00
Prevailing Wage Rate Requirements: Highway Construction ' SBD Subcohtract Forms Required: Y
Date Advertised: 1/24/2013 Review Committee Date: 1/22/2013
CSBE Requirements: Y 0.00% Trade Set-a-side: Y 1) Paving Markings 2) Congrete Work
DBE Requirements: N 0.00% DBE Subcontract Forms Required: N
CWP Requirements: Y- 10.00%
SBD Dates: Received: 3/25/2013 S0 Bate: 3/25/2013  Compliance: Y Memo Date: 3/122/2013
Type: Trade: Count: Work%: Biﬁggrs
Primary General Engineering ' 995 '
Primary Paving 999 0% Y
Primary Concrete Work 89 0% Y
Anticipated Start Date: 6/6/2013 * Calendar Days for Project Completion: 450

Liquidated Damages ! $$ Perday: Y  $1423.00
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Method of Payment: Scheduled Monthly Pavments

CAPITAL BUDGET PROJECT # - DESCRIPTION : MCC ESTIMATE
6037700- PEOPLE'S TRANSPORTATION PLAN NEIGHBORHOOD IMPROVEMENTS $1,268,175.36
FUNDING SOURCE:

SOURCE . PROJECTNUM SITE# . MCCESTIMATE
People’s Transportation Plan Bond Program NiA NIA © $1.268,175.38
Awarded To: H & R Paving Inc. CSBE Exp Date: Paid Amt: M

Collusion Affidavit Received: Y Date Gollusion Affidavit Received: 3/6/2013

Date Dept Awarded: 3/25/2013 Date Award Letter: 3/25/2013 PO Approval Pate:

Base Amt: $1.28962266 ContAmt: $128,962.27 Ded Amt: $79.792.45 Award Amt: §$1,498,377.38
Insurance: 1SD Reviewed: N " Date Approved: GL Ins Exp Di: 5/1/2013

Bid Bond: Risk Approved: N Date Approved: AL Ins Exp Dt: 5/1/2013

P &P Bond: . Risk Approved: N, Date Approved: WC Ins Exp Dt: 1/1/2014

Scope of Work: (Contractor must obtain and submit all permits priot to performing any work.)

The work required for this Contract shall include, but is not limited to, the following: Milling and resurfacing, widening and
resurfacing of intersecting streets, resurfacing of asphaltic pathways {pedestrian, bicycle, etc.) adjacent or not to the edge
of pavement as necessary, temporary utility repairs (cold patches), clearing and excavating of shoulder areas or build-up,

. as directed by the Engineer; grading and clean-up of adjacent shoulders and removal of roots, as required, pavement
markings including the installation of reflective pavement markers (blue/blue) at fire hydrant iocations, sidewalk, sidewalk
cubs and connectors, and pedestrian ramps.

Resurfacing work may include any of the following:

a. Application of asphaltic concrete surface course to existing wearing course,

b. Application of asphaltic concrete leveling courses to existing wearing surfaces prior to and in preparation for
item (a) above.

c. Application of asphaltic concrete to previously primed rock roads.

d. Resurfacing of private driveways shall be limited to feathering of the asphaltic concrete mat to a point two

(2) feet from the edge of the roadway. Resurfacing of the remainder of private driveways is expressly prohibited
under this Contract, unless directed by the Engineer. )

. The contractor shall adjust ali storm water, water and sewer valves and manhales prior to resurfacing.

All adjustments shall be made by the built-up method, not by the use of adjustment of rings.

If any changes are required due to conflict of design and or field conditions, the Engineer wili make the final
determination, '

Design Drawings Included: N Shop Drawings Included: N Specifications included: Y
Project Qualifier: Frank Aira Phone No: 305-375-2830 EMail: AiraF @miamidade.gov
Comments:

Contractor - Bid Information (Bids added 1/24/2013)

. SBD {Base Bid !élx .
Type |[Contractor Name Trade Bid ||OK Bid Amount {{Award || Type D a?e
7360 {iA & A FONTE INC General Engineering T |[s0.00 P |9130/2013
7380 1A P.E.R. Construction, LLC Paving lN ” $0.00 | Pri 9/30/2013
7360 IABK Construction, Ing l General Engineering N $0.00 J Pri 9/30/2013
| Il I | I | i
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7360 :142:9 Englneering and Construction, Paving N ‘ 50.00 [ Bri 0/30/2013
{73‘50 ACT SERVICES INC General Engineering N | $0.00 H Pri 8131!201?[
#350 Anzac Contractors, Inc. “Genera| Enginsering N n$0.00 | l Pri 9/30/2013 i
?530 ATLANTIC CIVIL INC 7 General Engineering | N $0.00 | | Pil 9/30:2013]
7360  lAtlas Concrete & Pavement, Inc. Paving | N $0.00 ” t Pri 9/30/2013
|7359 iBer]o Industry, Inc. Paving ”N | $0.00 I j Pri ! 9/30/2013
7360 lmic 0 ENGINEERING INC Paving N $0.00 | e [sisorz013
7380 ||c E B Construction, Inc. General Engineering N $0.60 l IPri 8/30/2013 |
7360 ([Community Asphalt Corp, General Engineering N $0.00 I !Prl 9/30/2013 |
7360 [iComtech Engineering, Inc. J|Genera§ Engineering N $0.00 ” IPﬁ ”9130/20‘53]
7360 ilzg\:g:;E"rENfNEERING Paving N $0.00 Pri 513072043
7380 zg::’:;izf INEERING Conerete Work N $0.00 Pri B/30/2013
|7350 “E L, C.1. Construction Group, Inc. |[Paving ”N I $0.00 Pri 8/30/2013
7360 IEM CONSTRUCTION GROUP LLC  ||General Engineering N $0.00 || | Pri | 9/36/2013 I .
CE T General Engineering N 50.00 P |fo/s0i2013
7360 ||GARBAL CONSTRUCTION CORP _[[Paving N 30.00 | pri__|lsnoraota|
7366  lGeneral Asphait Co., Inc. General Engineering IN $0.00 lPri ”9i30.’2013 |
Gonzalez Pavement Equipments,
rage  ||inc. d/b/a GPE Engineering and Paving N $0.00 Pri 9/30/2013
General Contractor
7360 IGrace & Naeem Uddin, Inc, General Engineering | N | $0.00 | Pri 22812013 |
7360 ||H & J Asphalt inc. [IPaving v | $1,437,392.50 || Pri |[ooiz0ia |
7360 |[1 & R Paving Inc. [lPaving Y Y $1,209,622.86 ||V llpr |lonsorz013 |
7360 ||HIGH TECH STRIPING INC General Engineering N $0.00 { Pri HBI30f2013 |
|7330 “Hi-Tech Conerete, Inc, Paving “N “ $0.00 I Pri 9/30/2013 |
|7350 INFRAMASTER G C CORP General Engineering N $0.00 | eri 9130120131
|7350 JVA Engineering Contractors Inc.  |[Paving N $0.00 J Pri | 5/30/2013 |
[r380||watias, corp |[paving I s I e Jlorsorznta]
7360 ﬁg;;iONSTRUCT;ON co Ganeral Engineering N $0.00 Pri 9/30/2013
7360 | l'_ego Constructior Go. General Engineering N $0.00 |Prl |9-'30r’2013
7380 ||Leyram Construction Inc. Paving | N l 50.00 IPri ”9130/2013 [
7360 {leyram Gonstruction Inc. General Engineering |N ir “$°-00 [ Pri 9/30/2013
7360 |1L1TZ ENGINEERING INC Paving [N l] |$0-00 J[ Pri 9/30/2013
7360 [lLne Engineering Contractor, Ing.  |{General Engineering J N n l$0-00 l[ lPri ”9130:’2013 l
Ivase MAG CONSTRUCTION INC General Engineering I N il |$ﬂ.ﬂﬂ N IPri ”9130!2013 [
|7359 MAG CONSTRUCTION INC ![Paving N $0.00 H JF‘ri 91301201ﬂ
|7339 ”MAGGOLC, INC, General Engineering N ! $0.00 Pri 9/30/2013
7360 |[maRKS BROTHERS INC General Engineering fIn liso.00 pa |lorsoets
f ||MASTER PAVING ENGINEERING l I i ” ‘ "

4/1/2013




CIIS - REQUEST FOR PRICE QUOTATION (RPQ) PRINT Monday, April 01,2013 -1... Page4 of4

33

57360 INC Paving l N ‘ I$D.OO ” upri [|9130i2013 '
7360  iiMotro Express Inc. General Engineering [ N | ‘$0-90 Jr lPri !}9/3012013 I
MIRABAL ENGINEER '
7360 CONTRACTOR INC Paving N $6.00 Pri 93012013
7360 lErlic Engineering Cotp. |Paving ”N ‘ $0,00 ! ”Pri ”9’30/20‘13
7360 lMurvega Paving Company, inc. | Faving N $0.00 l Pri ”31301‘2913
7380 |[ourro & AssociATES INC General Engineering Nl lis0.00 b [forsorz01
‘7330 Palma Paving & Concrete Inc Paving ”N | $0.00 Prt 9130/2013
PARADISE PAVERS OF MIAMI
7360 Paving N $0,00 Pri 913012013
CORP i
7360 |PERSANT GONSTRUGTION CO INC ||General Engineering N 30.00 IPT‘] loraor2013 |
QUALITY CONSTRUCTION
7360 PERFORMANCE ING General Engineering N $0.00 Pri 9/30/2013
7360 ||Quallty Paving Corp. Paving lin |is0.00 i pri |[or9012013
7360 lR & G Engineering, Inc. i?aving HN ] |[$0-GO | l Pri ||9f30/2913 [
7360 JiRock Power Paving, Inc. lpaving N s.00 |l P [lorsor2013
7380 ISAGUA GONSTRUGTION ING l Paving N | $0.00 Pri_ |[B/30/2013
ITSGO ISHASA ENGINEERING CORP J Paving N “ ] $0.00 | Prl | 9/30/2013
|7360 HSM INTERCONSULTING LLC | General Engineering N $0.00 J( Pri l 9/30/2013
7360 [|solutlon Gonstruction, lnc. Paving N ‘$0-00 Pri ! 9/30/2013
SOUTHEASTERN ENGINEERING :
: N $0.00 pri [19/30/2013
7360 CONTRACTORS INC General Englneering ri
TEQUESTA CONSTRUGTION
N $0.00 pri ||9/30/2013
7380 lSERVICES GROUP ING Paving i
|7350 | Top Crafts, Inc. lgavlng N J $0.00 Pri “91'3012013
TRANS FLORIDA DEVELOPMENT :
7360 General Engineering N $0.00 Pri 9/30/2013
GORP
V ENGINEERING & CONSULTING .
7380 General Engineering N $0.00 Pri 9/30/2013
GORP
7360 HWALTER L LISTA INC General Engineering "N || $0.00 H Pri 8/30/2013 |
7360 1 WEEKLEY ASPHALT PAVING INC _ {iPaving J[N $0.00 |$ Pri |9!3012013 l
|7360 | WILLIAMS PAVING CO INC Paving ||N $0.00 || Pri 8/30/2013 l
I7360 J|Wrangier Construction Inc. General Engineering “N 1 | $0.00 Ir Pri S130/2013 l
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Memorandum

To:  Honorable Chairwoman Rebeca Sosa
and Members, Board of County Commissioners :

From: Charles Scurr, Executive Director

Date:  June 12, 2013

Re: CITT AGENDA ITEM 5D:

RESOLUTION BY THE CITIZENS' INDEPENDENT TRANSPORTATION TRUST
(CITT) RECOMMENDING THAT THE BOARD OF COUNTY COMMISSIONERS -
(BCC), APPROVE THE CONTRACT AWARD RECOMMENDATION IN THE
AMOUNT OF $1,498,377.38 TO H & R PAVING, INC. FOR THE PEOPLE'S
TRANSPORTATION PLAN PROJECT ENTITLED ROADWAY RESURFACING
CONTRACT - COUNTYWIDE (PROJECT MCC 7360 PLAN — CICC 7360-0/08,
REQUEST FOR PRICE QUOTATION NO. 20120159) AND AUTHORIZING THE
USE OF CHARTER COUNTY TRANSPORTATION SURTAX FUNDS (PWWM —
BCC lLegislative File No. 131127)

On June 12, 2013, the CITT voted (7-0) to forward a favorable recommendation to the Board
of County Commissioners (BCC) for the approval of the above referenced item, CITT
Resolution No. 13-026. The vote was as follows:

Paul J. Schwiep, Esq., Chairperson — Aye
Hon. Anna E. Ward, Ph.D., 1st Vice Chairperson — Aye
Glenn J. Downing, CFP®, 2nd Vice Chairperson — Absent

Christopher Benjamin, Esq. — Absent Joseph Curbelo — Aye

Peter L. Forrest — Aye Alfred J. Holzman — Aye
.Prakash Kumar — Aye Miles E. Moss, P.E. — Absent

Hon. James A. Reeder — Aye Marilyn Smith -~ Absent

Hon. Linda Zilber — Absent

cc.  Alina Hudak, Deputy Mayor/County Manager
Bruce Libhaber, Assistant County Attorney
Miguel Gonzalez, Assistant County Attorney
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